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ENVIRONMENTAL COMMITMENTS 
 
The SDDOT is committed to protecting the environment and uses 
Environmental Commitments as a communication tool for the Engineer and 
Contractor to ensure that attention is given to avoid, minimize, and/or mitigate 
an environmental impact. Environmental commitments to various agencies 
and the public have been made to secure approval of this project. An agency 
with permitting authority can delay a project if identified environmental impacts 
have not been adequately addressed. Unless otherwise designated, the 
Contractor’s primary contact regarding matters associated with these 
commitments will be the Project Engineer. During construction, the Project 
Engineer will verify that the Contractor has met Environmental Commitment 
requirements. These environmental commitments are not subject to change 
without prior written approval from the SDDOT Environmental Office.  
 
Additional guidance on SDDOT’s Environmental Commitments can be 
accessed through the Environmental Procedures Manual found at:  
<https://dot.sd.gov/media/documents/EnvironmentalProceduresManual.pdf > 
 
For questions regarding change orders in the field that may have an effect on 
an Environmental Commitment, the Project Engineer will contact the 
Environmental Engineer at 605-773-3180 or 605-773-4336 to determine 
whether an environmental analysis and/or resource agency coordination is 
necessary. 
 
Once construction is complete, the Project Engineer will review all 
environmental commitments for the project and document their completion.  
 
 
COMMITMENT E:  STORM WATER  

 
 
Construction activities constitute less than 1 acre of disturbance. 
 
Action Taken/Required: 
 
At a minimum and regardless of project size, appropriate erosion and 
sediment control measures must be installed to control the discharge of 
pollutants from the construction site. 
 
 

COMMITMENT H:  WASTE DISPOSAL SITE  
 

The Contractor will furnish a site(s) for the disposal of construction and/or 
demolition debris generated by this project. 
 
Action Taken/Required: 
 
Construction and/or demolition debris may not be disposed of within the Public 
ROW.  
 
The waste disposal site(s) will be managed and reclaimed in accordance with 
the following from the General Permit for Construction/Demolition Debris 
Disposal Under the South Dakota Waste Management Program issued by the 
Department of Agriculture and Natural Resources. 
 
The waste disposal site(s) will not be located in a wetland, within 200 feet of 
surface water, or in an area that adversely affects wildlife, recreation, aesthetic 
value of an area, or any threatened or endangered species, as approved by 
the Environmental Office and the Project Engineer. 
 
If the waste disposal site(s) is located such that it is within view of any ROW, 
the following additional requirements will apply: 
 
1. Construction and/or demolition debris consisting of concrete, asphalt 
concrete, or other similar materials will be buried in a trench separate from 
wood debris. The final cover over the construction and/or demolition debris 
will consist of a minimum of 1 foot of soil capable of supporting vegetation. 
Waste disposal sites provided outside of the Public ROW will be seeded in 
accordance with Natural Resources Conservation Service recommendations. 
The seeding recommendations may be obtained through the appropriate 
County NRCS Office. The Contractor will control the access to waste disposal 
sites not within the Public ROW with fences, gates, and placement of a sign 
or signs at the entrance to the site stating, “No Dumping Allowed”. 
 
2. Concrete and asphalt concrete debris may be stockpiled within view 
of the ROW for a period not to exceed the duration of the project. Prior to 
project completion, the waste will be removed from view of the ROW or buried, 
and the waste disposal site reclaimed as noted above. 
 
The above requirements will not apply to waste disposal sites that are covered 
by an individual solid waste permit as specified in SDCL 34A-6-58, SDCL 34A-
6-1.13, and ARSD 74:27:10:06. 
Failure to comply with the requirements stated above may result in civil 
penalties in accordance with South Dakota Solid Waste Law, SDCL 34A-6-
1.31. 
 
All costs associated with furnishing waste disposal site(s), disposing of waste, 
maintaining control of access (fence, gates, and signs), and reclamation of the 
waste disposal site(s) will be incidental to the various contract items. 
 
 

 
 
COMMITMENT I:  HISTORIC PRESERVATION OFFICE CLEARANCES  
 
 
State Historic Preservation Office (SHPO or THPO) concurrence has not been 
obtained for this project. 
 
Action Taken/Required: 
 
All earth disturbing activities require a cultural resource review prior to 
scheduling the pre-construction meeting. This work includes but is not limited 
to: Contractor furnished material sources, material processing sites, stockpile 
sites, storage areas, plant sites, and waste areas. 
 
The Contractor will arrange and pay for a record search and when necessary, 
a cultural resource survey. The Contractor has the option to contact the state 
Archaeological Research Center (ARC) at 605-394-1936 or another qualified 
archaeologist, to obtain either a records search or a cultural resources survey. 
A record search might be sufficient for review if the site was previously 
surveyed; however, a cultural resources survey may need to be conducted by 
a qualified archaeologist. 
 
The Contractor will provide ARC with the following: a topographical map or 
aerial view in which the site is clearly outlined, site dimensions, project 
number, and PCN. If applicable, provide evidence that the site has been 
previously disturbed by farming, mining, or construction activities with a 
landowner statement that artifacts have not been found on the site. 
 
The Contractor will submit the cultural resources survey report to SDDOT 
Environmental Office, 700 East Broadway Avenue, Pierre, SD 57501-2586. 
SDDOT will submit the information to the appropriate SHPO/THPO. Allow 30 
Days from the date this information is submitted to the Environmental 
Engineer for SHPO/THPO review. 
 
In the event of an inadvertent discovery of human remains, funerary objects, 
or if evidence of cultural resources is identified during project construction 
activities, then such activities within 100 feet of the inadvertent discovery will  
immediately cease and the Project Engineer will be immediately notified. The 
Project Engineer will contact the SDDOT Environmental Office, who will 
contact the appropriate SHPO/THPO within 48 hours of the discovery to 
determine an appropriate course of action.  
 
The Contractor is responsible for obtaining any additional permits and 
clearances for Contractor furnished material sources, material processing 
sites, stockpile sites, storage areas, plant sites, and waste areas that affect 
wetlands, threatened and endangered species, or waterways. The Contractor 
will not utilize a site known or suspected of having contaminated soil or water. 
The Contractor will provide the required permits and clearances to the Project 
Engineer at the preconstruction meeting. 
 
 
COMMITMENT S:  FIRE PREVENTION IN THE BLACK HILLS AREA 

 
This project is located within the Black Hills Forest Fire Protection Boundary. 
 
Action Taken/Required: 
 
The Contractor will adhere to the “Special Provision for Fire Plan”. 
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 UTILITIES 
 
The Contractor will contact the involved utility companies through South 
Dakota One Call (1-800-781-7474) prior to starting work.  It will be the 
responsibility of the Contractor to coordinate work with the utility owners to 
avoid damage to existing facilities. 
 
If utilities are identified near the improvement area through the SD One Call 
Process as required by South Dakota Codified Law 49-7A and Administrative 
Rule Article 20:25, the Contractor will contact the Project Engineer to 
determine modifications that will be necessary to avoid utility impacts. 
 
 
BRACE PANELS FOR ROW FENCE 
 
The E-Z Brace or an approved equal may be utilized as an alternate 
horizontal brace in the brace panels if approved by the Engineer. The E-Z 
Brace will be attached to each wood post utilizing two 5/16” x 3” lag screws. 
Holes of appropriate diameter, based on wood post condition, will be drilled 
before placement of lag screws. The following are contacts regarding the E-
Z Brace: 
 

Roger Papka 
E-Z Brace 
1160 Karen St. 
Watertown, SD  57201 
 

605-881-6142 

Dennis Mack 
E-Z Brace 
108 18th St. NE 
Watertown, SD  57201 
605-881-4990 

 
 
 
TABLE OF FENCE QUANTITIES 
 

 
Location 

Remove 
Fence* 

(Ft) 

2 Post 
Panel 
(Each) 

Northeast Wingwall of Box Culvert 20 2 

Total   Total: 20 2 
 
*Existing fence consists of 2-2 Post Panels from the wingwall to fence line. 

REMOVE AND REPLACE TOPSOIL 
 
Topsoil will also be salvaged and stockpiled prior to wingwall repair. Limits of 
this work, depth of salvage, and stockpile location will be directed by the 
Engineer. Following completion of construction, topsoil will be spread evenly 
over the disturbed areas. 
 
All costs associated with Removing and Replacing the topsoil will be incidental 
to the various bid items on the project.   
 
 
EROSION CONTROL 
 
All costs for the erosion control work for furnishing, placing, and maintaining 
erosion control including equipment, labor, seeding, mycorrhizal inoculum, 
and fertilizing will be incidental to the contract lump sum price for “Erosion 
Control”. 
 
The limits of erosion control work will be determined by the Engineer during 
construction. 
 
Mycorrhizal Inoculum 
 
Mycorrhizal inoculum will consist of mycorrhizal fungi spores and mycorrhizal 
fungi-infected root fragments in a solid carrier. The carrier may include organic 
materials, calcinated clay, or other materials consistent with application and 
good plant growth. The supplier will provide certification of the fungal species 
claimed and the live propagule count. The inoculum will include the following 
fungal species: 
 
25% Glomus intraradices 
25% Glomus aggregatum or deserticola 
25% Glomus mosseae 
25% Glomus etunicatum 
 
All seed will be inoculated by the seed supplier with a minimum of 100,000 
live propagules of mycorrhizal fungi per acre. All costs of inoculating the seed 
will be incidental to the contract lump sum price for “Erosion Control”. 
 
The mycorrhizal inoculum will be as shown below or an approved equal: 
 

Product Manufacturer 

MycoApply 
 

Mycorrhizal Applications, Inc. 
Grants Pass, OR 
Phone: 1-866-476-7800 
www.mycorrhizae.com 
 

AM 120 Multi Species Blend Reforestation Technologies Int. 
Gilroy, CA 
Phone: 1-800-784-4769 
www.reforest.com 
 

 

Fertilizing 
 
The Contractor will apply an all-natural slow release fertilizer prior to seeding 
or placing sod. The all-natural fertilizer will have a minimum guaranteed 
analysis of 4-4-4 and be USDA Certified BioBased. It should provide a 
minimum of 4% (N) nitrogen with a minimum water insoluble nitrogen (WIN) 
fraction of 2.07%, a minimum of 4% (P2O5) available phosphate, a minimum 
of 4% (K2O) soluble potash, and a maximum carbon to nitrogen ratio (C:N 
ratio) of 5:1. The all-natural fertilizer will be free of weed-seed and pathogens 
accomplished through thermophilic composting, and not mechanical or 
chemical sterilization, to assure presence of beneficial soil microbiology. The 
fertilizer will have a near neutral pH, a low salt index, a low biological oxygen 
demand, contain organic humic and fulvic acids, and have high aerobic 
organism counts. The fertilizer will also be stable, free of bad odors, and be 
unattractive as a food source for animals. It should also be in a granular form 
that is easily spread. 
 
The fertilizer will be applied at a rate of 1,500 pounds per acre in accordance 
with the manufacturer’s recommended method of application. 
 
The all-natural slow release fertilizer will be as shown below or an approved 
equal: 
 

Product Manufacturer 

Sustane 
 

Sustane Corporate Headquarters 
Cannon Falls, Minnesota 
Phone: 1-800-352-9245 
www.sustane.com 
 
 

Perfect Blend Perfect Blend, LLC 
Bellevue, WA 
Phone: 1-866-456-8890 
www.perfect-blend.com 
 

 
Permanent Seeding 
 
The areas to be seeded consist of all newly graded areas within the project 
limits except for the top of roadways. 
 
Type F Permanent Seed Mixture will consist of the following: 
 

 
Grass Species 

 
Variety 

Pure Live 
Seed (PLS) 
(Pounds/Acr

e) 

Western Wheatgrass 
Arriba, Flintlock, Rodan, 
Rosana, Walsh 

7 

Green Needlegrass Lodorm, AC Mallard Ecovar 4 

Sideoats Grama Butte, Pierre 3 

Blue Grama Bad River 2 

Oats or Spring Wheat: 
April through May; 

Winter Wheat: August 
through November 

 

10 

 Total: 26 
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 EROSION CONTROL WATTLE 
 
Erosion control wattles for restraining the flow of runoff and sediment will be 
installed at locations noted in the table and at locations determined by the 
Engineer during construction. Refer to Standard Plate 734.06 for details. 
 
The Contractor will provide certification that the erosion control wattles do not 
contain noxious weed seeds. 
 
Erosion control wattles will remain on the project to decompose. 
 
The erosion control wattle provided will be from the approved product list. The 
approved product list for erosion control wattle may be viewed at the following 
internet site: 
 
http://apps.sd.gov/HC60ApprovedProducts/main.aspx 
 
 
TABLE OF EROSION CONTROL WATTLE 
 

 
Location 

 
L/R 

Diameter 
(Inch) 

 
Location 

Quantity 
(Ft) 

North side of Box Culvert L 12 Perimeter Control 60 

        Total: 60 
 
 
 
 

SEQUENCE OF OPERATIONS 
 
The Contractor will submit a sequence of operations for approval two weeks 
prior to the preconstruction meeting. If changes to the sequence of operations 
are proposed during the project, these must be submitted for review a 
minimum of one week prior to potential implementation. Approval for changes 
to the sequence of operations will only be allowed when the proposed 
changes meet with the Department’s intent for traffic control and sequencing 
of the work. 
 
 
GENERAL TRAFFIC CONTROL 
 
Existing guide, route, informational logo, regulatory, and warning signs will be 
temporarily reset and maintained during construction. Removing, relocating, 
covering, salvaging, and resetting of existing traffic control devices, including 
delineation, will be the responsibility of the Contractor. Cost for this work will 
be incidental to the contract unit prices for the various items unless otherwise 
specified in the plans. Any delineators and signs damaged or lost will be 
replaced by the Contractor at no cost to the State. 
 
All temporary traffic control sign locations will be set in the field by the 
Contractor and verified by the Engineer prior to installation. 
 
All construction operations will be conducted in the general direction of traffic 
movement. 
 
If there is a discrepancy between the traffic control plans, standard plates, and 
the MUTCD, whichever is more stringent will be used, as determined by the 
Engineer. 
 
Unless otherwise stated in these plans, work will not be allowed during hours 
of darkness. 
 
Fixed location signing placed more than 4 calendar days prior to the start of 
construction will be covered or laid down until the time of construction. The 
covers must be approved by the Engineer prior to installation. The cost of 
materials, labor, and equipment necessary to complete this work will be 
incidental to other contract items. No separate payment will be made. 
 
All fixed location signs, sign posts, and breakaway bases will be removed 
within 7 calendar days following pavement marking. 
 
 
 
 

 
 
 

ITEMIZED LIST FOR TRAFFIC CONTROL SIGNS

CONVENTIONAL ROAD

SIGN 

CODE
 SIGN DESCRIPTION NUMBER SIGN SIZE

 SQFT  

PER SIGN
SQFT

0.000001

W20-1 ROAD WORK AHEAD 2 48'' x 48'' 16.0 32.0

W21-5 SHOULDER WORK 2 48'' x 48'' 16.0 32.0

G20-2 END ROAD WORK 2 36'' x 18'' 4.5 9.0 
0.000001

CONVENTIONAL ROAD                    

TRAFFIC CONTROL SIGNS 

SQFT
73.0
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